

**ADDENDUM NO. 1
to the
Bid Invitation, Contract,
South Fork Clearwater River
Floodplain Restoration Designs**

Nez Perce Tribe – Dated: 9/2/2021

This addendum dated September 2, 2021 is for all persons preparing bids for the above named project and as such shall be made a part of Contract Documents.

All changes, corrections, deletions, and/or additions to the initial bidding documents enumerated herein shall be included in the Bidders Proposal. In case of any conflict between the drawings, specifications, and this Addendum, this Addendum shall govern.

The bidders shall acknowledge the receipt of this Addendum. Failure to acknowledge the receiving of this Addendum in the bid response will cause a bid to be considered non-responsive.

1. Table of Timelines

The table of timelines, page 9 of the Request for Proposals, lists a proposed table of deadlines; however, the majority of the timelines are anticipated dates. The deadlines that are not flexible are shown as bold in the updated table below:

Table of Timelines

1	Bids Due	9/8/2021 4:00 PM
2	Notice to Proceed	Anticipated 10/4/2021
3	Kick off Meeting	To be scheduled by Contractor
4	15 % Design	To be scheduled by Contractor
5	30% Design	Anticipated 10/30/2021
6	80 % Design	Anticipated 11/30/2021
7	100 % Design	Anticipated 12/15/2021
8	Deadline for Final Documents	12/30/2021
9	Contract Termination	1/15/2022

2. Wetland Delineation

Ground water monitoring and delineation via use of a piezometer or groundwater well is not required nor expected as part of this contract.

3. Available Data

There is LiDAR coverage for the entire South Fork Clearwater River. It can be found at the following site, if interested:

<https://giscenter.isu.edu/styler/?appid=163bf5887aa04f308a15fe8e44963bf8>

If there are further questions, please contact Miranda Gordon at Mirandag@nezperce.org.
Thank you.