

**ADDENDUM NO. 1
to the
Lower South Fork Clearwater
River Floodplain Restoration
Opportunity Assessment and
Design Package**

Nez Perce Tribe – Dated: 5/16/2024

This addendum dated May 16, 2024, is for all persons preparing bids for the above-named project and as such shall be made a part of Contract Documents.

All changes, corrections, deletions, and/or additions to the initial bidding documents enumerated herein shall be included in the Bidders Proposal. In case of any conflict between the drawings, specifications, and this Addendum, this Addendum shall govern.

The bidders shall acknowledge the receipt of this Addendum.

1. Wetland Delineation. This will be a requirement of the contractor. Some delineations currently exist; however, missing or incomplete wetland sites will need to be delineated.
2. Clarification: Phasing. The project is broken out into a 2024 phase 1 with an option item 1 to be added in 2025. This is to accommodate funding cycles and in no way is any of the work considered optional. The overall cumulative bid, including option 1, will be considered in the cost evaluation, assuming the 2024 work falls within budget.
3. Clarification: Bid line items. Please add as many additional items to the line item bid proposal as deemed necessary. This will allow flexibility in the contract from one year to the next and within budget cycles.
4. Clarification: NRCS will be the lead for environmental compliance and permitting.
5. The project reach does fall within the FEMA mapped zone and will require a CLOMR/LOMR.
6. Publicly available LiDAR is stored on idaholidar.org. If there is LiDAR of the area, this is the most likely resource. No bathymetric surveys are currently known to be available.
7. The primary land owner is ok with relocating the road to the small home that is being leased by the water's edge. He is currently disputing property lines on one or more parcels and anticipates that to be wrapped up by the end of summer.
8. Additional access routes are not necessary as part of the designs.
9. Unidentified land ownership on county maps are likely tribal allotments.

- 10.** The Tribe's legal counsel is looking further into the ownership of the riverbed. It is the current position that the bed and banks of the river within the Reservation boundary are held in trust by the U.S. for the Tribe. We are moving forward with that assumption currently, and we will obtain necessary clarification and/ or documentation in the near future.
- 11.** The NRCS and NPT will look for disposal sites within a 15 miles radius for any excess material during construction and will provide locations after contract award.
- 12.** If numerous related restoration projects have been completed in the last three years by prospective engineering firms, please identify just a select few in the proposal to highlight related work. A complete history is not necessary.