

Nez Perce Tribe
SRBA Program
120 Beaver Grade Road, Suite 500
PO Box 635
Lapwai, ID 83540
Office (208)621-4771

New Drilled Well for O. Guzman

IHS Project #: PO 20-C61

ADDENDUM No. 1

Bid Date: 2:00 p.m. April 3, 2026

TO ALL CONTRACTORS SUBMITTING BIDS ON THE ABOVE PROJECT: This addendum is hereby made a part of the Contract Documents Pertaining to the above project and shall be binding upon each contractor submitting bids. Bid submitted shall be for the full and complete cost of incorporating these changes into the contract, no further claims shall be allowed for work associated with this addendum. It shall further be the responsibility of each Contractor to notify their sub-contractors concerning the contents of this addendum as they specifically apply to them.

<u>ITEM</u>	<u>Description of Change(s) and/or Clarification(s)</u>
1.	<u>Bid Schedule:</u> Remove and replace with attached form, that includes well abandonment.
2.	<u>Contractor Invoice Form:</u> Remove and replace with attached form, that includes well abandonment.

NOTICE is hereby given that this Addendum must be signed and enclosed with a sealed bid for the above-referenced project as evidence that the bidder has familiarized himself with all changes incorporated herein.

Name of Bidder: _____

Signature: _____ Date: _____

BID SCHEDULE

INDIVIDUAL WELL
NEZ PERCE TRIBE
PO-20-C61

SCHEDULE A - WELL DRILLING

ITEM	DESCRIPTION	EST QTY	UNIT	PROPOSED UNIT PRICE	ESTIMATED TOTAL PRICE
<u>Mark Wilson Site Well</u>					
1.	Mobilization and De-Mobilization	1	LS	_____	_____
2.	Well Drilling, 10-inch Diameter	40	LF	_____	_____
3.	Well Drilling , 6-inch Diameter	150	LF	_____	_____
4.	Well Casing, Steel, 6-inch Diameter	70	LF	_____	_____
5.	Well Liner, PVC, 4-Inch Diameter	190	LF	_____	_____
6.	Well Development	1	HR	_____	_____
7.	Well Test Pumping	2	HR	_____	_____
8.	Annular Space Grouting	40	LF	_____	_____
9.	Water Chemical Analysis	1	LS	_____	_____
10.	Abandon Well - As Required	1	LS	_____	_____
Construction Subtotal				_____	_____
TERO Fee (3.5% of Subtotal if Subtotal is \$15,000 or more.)				_____	_____
Schedule A - Bid Total (Subtotal plus TERO FEE)				_____	_____

Signature of Offeror

Date

Position and Company

NOTE TO OFFERORS:

THE OFFEROR MUST SUBMIT A PROPOSAL ON ALL ITEMS OF THE SCHEDULE AS AWARD WILL BE MADE IN AGGREGATE. THE ESTIMATED QUANTITIES OF INDIVIDUAL ITEMS MAY BE INCREASED OR DECREASED AS REQUIRED TO ACCOMMODATE ACTUAL CONDITIONS AT THE SITE BY THE CONTRACTING OFFICER'S REPRESENTATIVE AT THE UNIT BID PRICE. HOWEVER, IN NO EVENT SHALL THE TOTAL VALUE OF THE WORK PERFORMED EXCEED THE TOTAL CONTRACT AMOUNT WITHOUT PRIOR WRITTEN APPROVAL OF THE CONTRACTING OFFICER'S REPRESENTATIVE. THE CONTRACTOR SHALL BE PAID FOR ACTUAL QUANTITIES INSTALLED.

CONTRACT INVOICE

INDIVIDUAL WELL
NEZ PERCE TRIBE
PO-20-C61

SCHEDULE A - WELL DRILLING

ITEM	DESCRIPTION	ACTUAL QTY INSTALLED	UNIT	APPROVED UNIT PRICE	ACTUAL TOTAL PRICE
1.	Mobilization and De-Mobilization	_____	LS	_____	_____
2.	Well Drilling, 10-inch Diameter	_____	LF	_____	_____
3.	Well Drilling , 6-inch Diameter	_____	LF	_____	_____
4.	Well Casing, Steel, 6-inch Diameter	_____	LF	_____	_____
5.	Well Liner, PVC, 4-Inch Diameter	_____	LF	_____	_____
6.	Well Development	_____	HR	_____	_____
7.	Well Test Pumping	_____	HR	_____	_____
8.	Annular Space Grouting	_____	LF	_____	_____
9.	Water Chemical Analysis	_____	LS	_____	_____
10.	Abandon Well - As Required	_____	LS	_____	_____

Oscar Guzman

Approved Change Order: _____

Construction Subtotal _____

TERO Fee (3.5% of Subtotal if Subtotal is \$15,000 or more.) _____

Schedule A - Bid Total (Subtotal plus TERO FEE) _____

Signature of Offeror

Date

Position and Company